STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 18

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

11/ 16/ 06
07-1661A4

07-LA-1-28.7/29.6

ENG NEERS EST

FCR

Bl D TOTAL

3, 839, 750. 50

4,170,578.00

4,238, 441. 00

4,437, 231.00

4,697, 122. 00

B I

HE11
4,026, 064. 50 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES FROM LA TI JERA
BOULEVARD TO 0.9 KM SQUTH OF
LMJ DRI VE

W DEN ROADVAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

186, 314. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
11/17/ 06
CONTRACT CCDE 'B '
56 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
225

PERCENT UNDER EST 4.63

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

LOS ANGELES ENG NEERI NG | NC

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

GRI FFI TH COVPANY

12200 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

FAX

FAX

FAX

FAX

FAX

626 454-5222
00591176
626 454-5226

714 538-5156
00743775
714 538-5157

818 767-8418
00116307
818 767-3169

714 578-9600
00747612
714 578-9672

562 929-1128
00000088
562 864-8970

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



07-1661A4
07-LA-1-28
11/ 16/ 06

6, 187, 236. 00

5

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

Bl D245
PAGE 2
11/ 17/ 06

562 599-5841 CC PREF CLAI MED

00688659
FAX 562 591- 7485



07-1661A4 Bl D245

07-LA-1-28 PAGE 3

11/ 16/ 06 11/ 17/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
CHRI SP TREE SERVI CE TREE REMOVAL
LOM TA CA
EXCELL EXCAVATI NG AERI AL DEPCSI TED LEAD FOR ROADWAY EXCAVATI ON

RANCHO SANTA MARGARI TA CA

LI NCOLN PACI FI C ELECTRI CAL
BALDW N PARK CA



07-1661A4
07-LA-1-28
11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 17/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

LI NCOLN PACI FI C
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG ( PARTI AL)

H GHWAY PLANTI NG

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A M CONCRETE
9050 NORRI' S AVENUE
SUN VALLEY CA

DYNA ELECTRI C
4462 CORPORATE CENTER DRI VE
LOS ALAM TGS CA

PHOENI X LANDSCAPE
521 E WALNUT AVENUE
FULLERTON CA

ROSS GUY AND SONS
P O BOX 1988
FALLBROOK CA

STATEW DE SAFETY AND SI GNS
5232 LI NDON LANE
NI POMO CA

CONTI NUED ON NEXT PAGE

M NOR CONCRETE

ELECTRI CAL

LANDSCAPI NG

I NLETS AND | RON

CONSTRUCTI ON AREA SI GNS AND SI GNS



07-1661A4
07-LA-1-28

11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 17/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUDHAKAR COVPANY
1122 N AZUSA CANYON ROAD
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DYNA ELECTRI C
LOS ALAM TGS CA

EXCELL EXCAVATI NG | NC
RANCHO SANTA MARGARI TA CA

KATO LANDSCAPE | NC
FOUNTAI N VALLEY CA

ROBERT B LONGWAY | NC
ONTARI O CA

ROBERT B LONGWAY | NC
ONTARI O CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

SUDHAKAR COVPANY
VEEST COVI NA CA

V AND E TREE SERVI CE
CRANGE CA

ELECTRI CAL

EXCAVATI ON AND DI SPCSAL OF AREA DEPCSI TED LEAD

LANDSCAPI NG AND | RRI GATI ON

M SCELLANEQUS | RON AND STEEL

MODI FY | NLETS, REI NFORCI NG STEEL

CONSTRUCTI ON AREA SI GNS, SI GNS AND TRAFFI C DEVI CES

STRI PI NG AND MARKI NG

CLEARI NG AND PLANT REMOVAL



07-1661A4 Bl D245

07-LA-1-28 PAGE 6

11/ 16/ 06 11/ 17/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL

PORTABLE CHANGEABLE MESSAGE SI GN RENTAL

DYNA ELECTRI C ELECTRI CAL

LOS ALAM TGS CA

ECOLOG C LANDSCAPE CONSTRUCTI ON LANDSCAPI NG

TEMECULA CA

GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN

FOUNTAI N VALLEY CA

GLOBAL TRANSLOADI NG LEAD DI SPOSAL
SANTA ANA CA

SUDHAKAR COVPANY STRI PI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A M CONCRETE M SCELLANEQUS CONCRETE
SUN VALLEY CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



07-1661A4
07-LA-1-28
11/ 16/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

11/ 17/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STEI NY AND COVPANY
LOS ANGELES CA

SUDHAKAR COVPANY | NC
1450 FI TZGERALD
RI ALTO CA

V AND E TREE SERVI CE
CRANGE CA

CONSTRUCTI ON AREA SI GNS AND CHANNELI ZERS

PLASTI C DRUMS CRASH CUSHI ON, REMOVE AND | NSTALL SI GNS

SI GNAL AND ELECTRI CAL

STRI PI NG REMOVAL AND LEAD PLAN

CLEARI NG AND GRUBBI NG



07-1661A4 Bl D245

07-LA-1-28 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
11/ 16/ 06 11/ 17/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00 10, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 14, 000. 00 14, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 23, 000. 00 23, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 360 5. 40 23,544. 00
6 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 65 31. 60 2,054.00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 74 43.75 3, 237. 50
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,210 79. 00 174, 590. 00
9 (S) 033734 TRAFFI C PLASTI C DRUM EA 75 35. 00 2,625.00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 300 300. 00 90, 000. 00
11 033735 RELOCATE BUS BENCH EA 4 505. 00 2,020. 00
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5,120 3.35 17, 152. 00
13 (S) 033736 REMOVE YELLOW TRAFFI C STRI PE M 2,120 6. 30 13, 356. 00
14 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 210 26. 50 5, 565. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 530 1.30 689. 00
16 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 11 126. 00 1, 386. 00
17 150745 REMOVE ROADSI DE SI GN ( METAL POST) EA 11 126. 00 1, 386. 00
18 150747 REMOVE ROADSI DE SI GN EA 38 114. 00 4,332.00
( STRAP AND SADDLE BRACKET METHOD)
19 033737 RELOCATE NMAI LBOXES AND NEWSPAPER BOXES EA 26 85. 00 2,210.00
20 152604 MODI FY | NLET EA 7 6, 600. 00 46, 200. 00
21 153210 REMOVE CONCRETE MR 3, 240 12. 00 38, 880. 00
22 153215 REMOVE CONCRETE ( CURB AND CUTTER) M 1,170 20. 00 23, 400. 00
23 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) %24 2,300 14. 00 32, 200. 00
24 033738 SAW CUT AND ADJUST PI PE ( CURB DRAI N) EA 19 88. 00 1,672.00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
26 010238 REMOVE EXI STI NG PLANTS LS LUWVP SUM 6, 500. 00 6, 500. 00
27 190101 ROADWAY EXCAVATI ON VB 1, 840 60. 00 110, 400. 00
28 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 740 275.00 203, 500. 00
(AERI ALLY DEPCSI TED LEAD)
29 190110 LEAD COWVPLI ANCE PLAN LS LUWP SUM 8, 000. 00 8, 000. 00
30 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 31, 200. 00 31, 200. 00
31 (S) 200101 | MPORTED TOPSO L VB 300 94. 00 28, 200. 00
32 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 13, 800. 00 13, 800. 00
33 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 47, 000. 00 47, 000. 00
34 (SF) 208731 200 MM CORRUGATED HI GH DENSI TY M 100 251. 00 25,100. 00

POLYETHYLENE PI PE CONDUI T



07-1661A4 Bl D245

07- LA- 1- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 16/ 06 11/ 17/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 260301 CLASS 3 AGGREGATE BASE VB 670 185. 00 123, 950. 00

36 280000 LEAN CONCRETE BASE VB 26 485. 00 12, 610. 00

37 390103 ASPHALT CONCRETE ( TYPE B) TONN 5, 430 155. 00 841, 650. 00

38 (F) 520101 BAR REl NFORCI NG STEEL KG 252 3.20 806. 40

39 566011 ROADSI DE SI GN - ONE POST EA 24 221. 00 5, 304. 00

40 566012 ROADSI DE SI GN - TWD POST EA 3 216. 00 648. 00

41 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 46 190. 00 8, 740. 00
METHCD)

42 033740 RAPI D STRENGTH M NOR CONCRETE VB 120 1, 300. 00 156, 000. 00
(CURB, GUTTER, SIDEWALK, AND DRI VEWAY)

43 731502 M NOR CONCRETE (M SCELLANEOUS VB 450 550. 00 247, 500. 00
CONSTRUCTI ON)

44 731535 M NOR CONCRETE (BUS PAD) VB 44 392. 00 17, 248. 00

45 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,184 9. 00 10, 656. 00

46 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 35. 00 7, 700. 00

47 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,970 1.52 4,514. 40

48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 3.80 1, 254. 00

49 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 1.52 638. 40
(BROKEN 1.83 M- 0.30 M

50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 690 1.52 1, 048. 80
(BROKEN 10.98 M- 3.66 M

51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 850 1.52 5, 852. 00
(BROKEN 5.18 M- 2.14 M

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 640 3.80 2,432.00

53 (S) 010239 REMOVE EXI STING SI GNAL AND LI GHTI NG LS LUMP SUM 37, 000. 00 37, 000. 00
EQUI PNENT

54 (S) 861502 MODI FY S| GNAL LS LUMP SUM 670, 000. 00 670, 000. 00

55 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 280, 000. 00 280, 000. 00

56 999990 MOBI LI ZATI ON LS LUMP SUM 307, 000. 00 307, 000. 00

TOTAL 3, 839, 750. 50



| TEM
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07-1661A4
07-LA-1-28
11/ 16/ 06

185, 100.
6.

35.

50.

110.
100.
500.
300.

3.

7.

23.

2.

150.
150.
100.
150.

4, 300.
40.

35.

75.

50.

15, 000.
41, 000.
105.
340.

8, 000.
141, 750.
105.

17, 550.
69, 250.
80.

135.
400.
125.

15.

250.

31750.
185100.
26160.
2275.
3700.
243100.
7500.
150000.
1200.
15360.
14840.
4830.
1060.
1650.
1650.
3800.
3900.
30100.
129600.
40950.
172500.
950.
15000.
41000.
193200.
251600.
8000.
141750.
31500.
17550.
69250.
8000.
90450.
10400.
678750.
3780.
6000.

SUMMARY

1, 100, 000.
7.

70.

30.

55.

40.
200.
600.

2.

2.

15.

2.

125.
150.
30.
300.
10, 000.
15.

20.

15.
400.

5, 000.
1, 000.
70.
180.

8, 000.
60, 000.
55.

4, 500.
30, 000.
90.
110.
600.
96.

10.
300.

OF

00

00
00
00
00
00
00
00
00
00
00
00
00
00

REMA/

35000.
1100000.
30520.
4550.
2220.
121550.
3000.
60000.
2400.
10240.
4240.
3150.
1060.
1375.
1650.
1140.
7800.
70000.
48600.
23400.
34500.
7600.
5000.
1000.
128800.
133200.
8000.
60000.
16500.
4500.
30000.
9000.
73700.
15600.
521280.
2520.
7200.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

7, 000. 00 7000
5, 000. 00 5000.
40, 000. 00 40000.
146, 000. 00 146000.
8. 00 34880.
75. 00 4875.
35. 00 2590.
120. 00 265200.
30. 00 2250.
165. 00 49500.
200. 00 800.
1.60 8192.
1.60 3392.
20. 00 4200.
1.50 795.
125. 00 1375.
150. 00 1650.
30. 00 1140.
150. 00 3900.
16, 000. 00 112000.
40. 00 129600.
55. 00 64350.
80. 00 184000.
750. 00 14250.
10, 000. 00 10000.
55, 000. 00 55000.
95. 00 174800.
220. 00 162800.
8, 000. 00 8000.
63, 800. 00 63800.
56. 00 16800.
5, 000. 00 5000.
70, 000. 00 70000.
275.00 27500.
200. 00 134000.
570. 00 14820.
194. 00 1053420.
22.00 5544.
300. 00 7200.

Bl D245
PAGE 10
11/ 17/ 06
FI FTH
Bl D AMOUNT
10, 000. 00 10000
20, 000. 00 20000.
15, 000. 00 15000.
825, 000. 00 825000.
7.00 30520.
72.00 4680.
30. 00 2220.
50. 00 110500.
72.00 5400.
400. 00 120000.
1, 239.00 4956.
2.00 10240.
2.00 4240.
17. 00 3570.
2.00 1060.
300. 00 3300.
300. 00 3300.
61. 00 2318.
400. 00 10400.
8, 350. 00 58450.
40. 00 129600.
62. 00 72540.
40. 00 92000.
800. 00 15200.
5, 000. 00 5000.
13, 000. 00 13000.
170. 00 312800.
200. 00 148000.
8, 000. 00 8000.
75, 000. 00 75000.
60. 00 18000.
3, 000. 00 3000.
50, 000. 00 50000.
80. 00 8000.
220. 00 147400.
1, 000. 00 26000.
110. 00 597300.
5.00 1260.
300. 00 7200.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

07-1661A4

07-LA-1-28
11/ 16/ 06
SECOND

BI D AMOUNT
495. 00 1485. 00
250. 00 11500. 00
1, 050. 00 126000. 00
400. 00 180000. 00
400. 00 17600. 00
7.00 8288. 00
33. 00 7260. 00
2.00 5940. 00
4.00 1320. 00
2.00 840. 00
2.00 1380. 00
2.00 7700. 00
4.00 2560. 00
41, 550. 00 41550. 00
615, 750. 00 615750. 00
295, 000. 00 295000. 00
200, 000. 00 200000. 00
4,170,578. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
600. 1800.
90. 4140.
900. 108000.
700. 315000.
700. 30800.
4. 4736.
40. 8800.
1. 2970.
2. 660.
1. 420.
1. 690.
1. 3850.
2. 1280.
50, 000. 50000.
600, 000. 600000.
300, 000. 300000.
200, 000. 200000.
4,238, 441. 00

FOURTH

Bl D AMOUNT
600. 00 1800.
90. 00 4140.
1,120. 00 134400.
725. 00 326250.
525. 00 23100.
5.00 5920.
35. 00 7700.
1.10 3267.
1.80 594.
.65 273.
.60 414.
.60 2310.
2.25 1440.
50, 000. 00 50000.
590, 000. 00 590000.
260, 000. 00 260000.
130, 000. 00 130000.
4,437, 231.00

Bl D245
PAGE 11
11/ 17/ 06
FI FTH
Bl D AMOUNT
700. 00 2100.
100. 00 4600.
1, 500. 00 180000.
925. 00 416250.
825. 00 36300.
7.00 8288.
33. 00 7260.
1.00 2970.
2.00 660.
1.00 420.
1.00 690.
1.00 3850.
2.00 1280.
50, 000. 00 50000.
670, 000. 00 670000.
288, 000. 00 288000.
50, 000. 00 50000.
4,697,122.00



| TEM
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07-1661A4
07-LA-1-28
11/ 16/ 06

31, 300. 00
2,170, 539. 00
6. 00
65. 00
25. 00
67. 00
30. 00
150. 00
3, 000. 00
1

1.60

16. 00
1.10

110. 00
135. 00
16. 00
250. 00
19, 500. 00
34. 00

58. 00

52. 00
700. 00

5, 000. 00
2,500. 00
185. 00
215. 00

8, 000. 00
125, 000. 00
93. 00

14, 650. 00
60, 235. 00
80. 00
400. 00
550. 00
144. 00

290. 00

31300.
2170539.
26160.
4225.
1850.
148070.
2250.
45000.
12000.
8192.
3392.
3360.
583.
1210.
1485.
608.
6500.
136500.
110160.
67860.
119600.
13300.
5000.
2500.
340400.
159100.
8000.
125000.
27900.
14650.
60235.
8000.
268000.
14300.
781920.
1512.
6960.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
11/ 17/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

07-1661A4
07-LA-1-28
11/ 16/ 06

48, 000.
590, 000.
220, 000.

63, 000.

3496. 00
116400. 00
306000. 00

28160. 00

4144. 00

6600. 00

2970. 00

495. 00
210. 00
345. 00

1925. 00

1280. 00

48000. 00
590000. 00
220000. 00
63000. 00

6,187, 236. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
11/ 17/ 06



